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Terms of Reference 

CHINA: PARTNERSHIP FOR MARKET READINESS (P145586) 

Consulting Service for Synthesis Report 

 

1. Background 

In 2011, the World Bank established the Partnership for Market 

Readiness (PMR) to support developing countries to control 

greenhouse gas emissions and achieve low-carbon development by 

the market mechanism. China joined PMR in the same year and 

received a total of US $ 10 million in grants to support the 

establishment of a national carbon emissions trading system (ETS). 

The PMR project was launched in February 2015 and is scheduled to 

complete in August 2020. The PMR project has carried out research 

on the design of the national carbon ETS, including the coverage of 

carbon emissions trading systems, total volume setting, allowance 

allocation and supplementary mechanisms, carbon market legislative 

framework, MRV for carbon emission, the improvement of the carbon 

market registration system, and the key issues of state owned 

enterprises (SOEs), the power sector and local province participating 

in the national ETS, providing important technical support for the 

construction of a national carbon ETS, and a number of outputs have 
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been recognized by the competent business department and won the 

World Bank President's Award for Excellence in 2018. 

The research on the various sub-projects of the PMR project 

basically covers the key elements of the national carbon ETS. As a 

comprehensive research project, it is necessary to summarize the key 

research findings of each sub-topic, especially the important 

recommendations, reports, assessments, and consultations of the 

national carbon market, to form a "Synthesis Report on the 

Construction of a National Carbon Emission Trading System" 

(hereinafter referred to as the "synthesis report"). The preparation of 

the synthesis report should also include an executive summary and 

collaborative analysis of various research topics of the PMR project. 

2. Objective 

To form a synthesis report by sorting out the research results of 

each sub-topic of the PMR project, and analyzing the internal relations 

of various research topics. To provide technical support for the 

construction and promotion of the national carbon ETS. 

3. Work scope and tasks 

During the preparation of the project summary report, the project 

office provides the consulting organization with the relevant materials 

and data needed to complete the report, ensuring that the consulting 

organization can communicate and consult with the specific 



3 
 

implementation units of the project, as well as the project stakeholders, 

and provides necessary administrative support for the consulting 

organization to complete the report. The selected consulting 

organization needs to complete the synthesis report that meets the 

requirements of the project office in the case of a comprehensive 

understanding of the project. 

Specific work of the project includes: 

Activity 1: Establish the "synthesis report" editorial committee 

composed of domestic and foreign experts 

Activity 2: Coordinate the members of the editorial committee to 

jointly complete the synthesis report. 

Based on the progress of the construction of the national carbon 

market, systematically analyze the significance and value of the 

construction of the national carbon ETS in the first phase of the PMR 

project, and there search results of carbon market legislative 

framework, the coverage of carbon emissions trading systems, total 

volume setting, allowance allocation, MRV for carbon emission, 

compliance mechanism, offset mechanism, system linkage, and the 

key issues of state owned enterprises (SOEs), the power sector and 

local province participating in the national ETS, condensing the 

overall findings and conclusions of the PMR project. 

Activity 3: Complete the design of the layout, print and publish 
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the synthesis report. 

Design the layout and print the synthesis report for Activity 2, 

and publish the final draft of the synthesis report in Chinese and 

English. 

4. Results delivery 

The copyright and intellectual property rights of all outputs under 

this task belong to the PMR Project Management Office. The service 

provider shall propose a reasonable work plan and internal quality 

control procedures to ensure that the quality of the submitted output 

meets the requirements of the Project Management Office and the 

World Bank. The synthesis report needs to be prepared not less than 

130 pages in English, the Chinese version should be completed based 

on the English content, and the layout and charts need to be edited. 

1) Within 2 weeks after the start of the service, develop synthesis 

report outline. 

2) Within 1 months after the start of the service, submit the first 

draft of the synthesis report (English version). 

3) Complete the edited final draft of the synthesis report and can 

be published by August 15, 2020, 

5. Procurement method and budget 

This consulting service adopts the procurement method based on 

consultant qualification selection (CQS), including (if needed) work 
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place, labor, consulting, conference, equipment, communication, 

network, transportation, translation, publishing, etc. 

6. Qualification requirements 

The institute or company undertaking this work shall have the 

following capabilities: 

1) Undertook similar projects and have work experience in 

project management and evaluation. Experience in project 

management or project evaluation of international institutions such as 

the World Bank or the Asian Development Bank is preferred; 

2) The team has senior experts in climate change related fields, 

has experience in publishing large-scale climate change feasibility 

reports and undertaking national key projects; 

3) Has the ability to conduct in-depth communication and 

coordination with the competent department, the project office and the 

sub-project undertaker; 

4) Some of the team members have good Chinese and English 

expression skills. 


